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1.0 START Portal Monitoring Program Overview

The SPMP supports United States Government (USG) continuous monitoring operations in
Votkinsk, Russia in accordance with the provisions of the START treaty. The START treaty
allows the USG to examine all vehicles exiting the Votkinsk Machine Building Plant (VMBP) for
Items of Continuos Monitoring (ICM).

Use of the CMS system provides the capability to continuously monitor vehicles and cargo
loads exiting the plant in accordance with the terms and conditions of the STRAT treaty.
Monitoring activities will be performed by USG monitors operating a system of Treaty-
authorized CMS equipment.

The CMS controls monitoring functions which include traffic control, vehicle and cargo
screening and inspection, perimeter sensors and surveillance, and central data processing and
control. The CMS is operated and maintained by monitors (contractor personnel) who are
internally supported with housing, food services, maintenance, and storage facilities. The
monitored facility has one exit designated as a Portal that has both rail and road traffic at which
USG personnel will operate the CMS to screen and, as necessary, support inspection of
vehicles and loads using dimensional measurement, traffic control, and video surveillance
equipment. Inspections of vehicles and cargo loads may cover a spectrum from screening by
length only, to measuring and/or weighing the vehicle and/or its load, to interior inspection of
the vehicle. Procedures applicable in each case will depend upon vehicle or cargo load size
and whether or not it is declared to contain an ICM under the START Treaty. (An ICM is
defined as an Intercontinental Ballistic Missile (ICBM) for mobile launchers of ICBM or a first
stage of such an ICBM).

There may be additional road exit at which USG personnel may operate the CMS to screen
exiting vehicles using dimensional measurement, traffic control, and video surveillance
equipment, and additional unmanned personnel exits. Data obtained at the Portal, Exit(s), and
from the Perimeter will be monitored and selectively stored at the Data Collection Center (DCC)
located near the Portal. A storage warehouse and a back-up power generation capability are
also located near the Portal. Permanent housing for USG personnel is furnished by Russians,
with imported furnishings (such as office, kitchen, and gym equipment) provided by the USG as
Government Furnished Property (GFP).

To support the logistical aspects of this program, the contractor shall provide a staging point in
the United States and at the Gateway in Europe. The Gateway and the "Point of Entry"
locations require contractor liaison and support for transportation and control of personnel and
equipment under this contract.



2.0 Applicable Documents

The provisions of the following documents and their tailored applications, as set forth in the
paragraphs of Section 3 of this SOW, are hereby incorporated in the contract by reference with
the same force and effects as though set forth herein in full:

Document/Date Title

30 Oct 89 Votkinsk Portal Monitoring System-001 System
and Software Description

31 Jul 91 START Treaty and associated Memoranda”

31 Jul 91 Supporting/Supplementary START Agreements*

DOD 5220.22-M National Industrial Security Program

1Jan 95 Operating Manual

On-Site Monitoring VPMF Operating Procedures (VOPS)

Program (OSMP)

CDRL A001

DI-A-1035/T

*

The contractor shall adhere to all treaty provisions, any subsequent amendments to the treaty and
associated subsequent agreements reached between the two governments which may affect the
implementation provisions of the treaty.



3.0 Contractor Tasks
The contractor shall perform the following tasks in fulfillment of the SPMP Contract. Acronyms
and definitions specific to the SPMP are located in Section H of this contract.

3.1 Pre-performance Period

The pre-performance period provides a transition phase to manage the transfer of
responsibilities between the incumbent contractor and the contractor covered by this statement
of work.

3.1.1 From Date of Contract Award to 27 November 2001

Initial program planning and staffing shall take place during this period. The contractor shall
submit to the government information on employees for processing of security clearances,
diplomatic passports and Russian Visas. Coordination with the government and the incumbent
contractor off-site can occur during this period.

3.1.2 28 November 2001 to 17 December 2001
Program planning, coordination, and training can take place on-site during this time period.
Final preparations will be made for full assumption of site support functions.

3.1.3 18 December 2001 to 9 January 2002
The contractor shall assume full support responsibilities. The contractor shall be responsible
for all requirements in this statement of work.

3.2 Votkinsk Continuous Portal Monitoring

The contractor shall operate, maintain, and support continuous monitoring at VPMF. The USG
will arrange for primary electrical power, water, fuel, heating, and sewage from the Russians to
support CMS activities.

The contractor shall update, maintain, and adhere to the USG-approved Votkinsk Operating
Procedures (VOPs), which include all on-site tasks necessary to operate, maintain, and support
the CMS and CMS support equipment, including monitoring and inspection procedures. The
VOPs shall also include all tasks to support personnel and facilities. The government policy
letters contained in the Government Operating Procedures (GOPs) shall be adhered to.

(CDRL A001)

3.3 Continuous Monitoring System (CMS)
The contractor shall operate, maintain, support and integrate the CMS equipment and
modifications (hardware and software) used for on-site continuous monitoring.

34 Site Support
The contractor shall perform tasks (other than those tasks required for CMS ) required to
operate, maintain, and support the personnel, equipment, and facilities at VPMF.

3.4.1 Facility Maintenance and Support

The contractor shall provide housekeeping to the inside of the housing, support, and warehouse
facilities. The contractor shall ensure walkways within the free movement zone are kept clear
of snow. The contractor shall maintain, and perform minor maintenance or repair to the
furnishings, equipment, and systems inside the housing, support, and warehouse facilities;
these activities shall be coordinated with the USG on site. The contractor shall maintain a
system to track open maintenance requests, closed maintenance actions, and CMS availability.



3.4.2 Site Consumption

The contractor shall maintain an inventory control program to control all supplies and property
on-site, monitor use, identify re-order points and complete the re-order process to support
timelines dictated by available means and schedules of transportation. All requests for
consumables generated on-site will be reviewed by the USG Site Commander. The contractor
shall recommend a method of transportation to the USG, to include the use of military
transportation, taking into account cost and responsiveness. The contractor shall plan for and
transport all VPMF consumables such as food, medical, administrative and repair supplies to
site or to a staging point, as designated by the USG. The contractor shall maintain a process to
review all requisitions and purchases with the USG Program Manager prior to obligating or
expending funds. The contractor will give preference to procurements through USG channels
where time, suitability, efficiency and cost constraints are practical.

3.4.3 Food Supplies

The contractor shall procure food and water and related supplies in variety and quantities
adequate for site consumption, given the anticipated on-site population and the constraints of
transportation and storage. The contractor shall compute, recommend and stock an
emergency reserve food and water supply to be maintained on site, to be used in the event
normal food distribution is disrupted.

3.4.4 Medical Supplies
The contractor shall purchase and maintain all medical supplies necessary for basic health
administration and emergency medical care for all site personnel, including USG personnel.

3.4.5 Support Equipment
The contractor shall purchase, transport and maintain all support equipment, mobile or fixed,
required to support VPMF.

3.4.6 Information Technology System (IT)

The Contractor shall maintain a comprehensive plan for maintenance, support, and
procurement of IT hardware and software at VPMF as a section of the Integrated Logistics
Support Plan (ILSP). The contractor shall consider standardizing IT hardware and software.
The contractor shall ensure that data is transferable electronically to DTRA.

3.4.7 Standard DTRA Outer Garments.
The USG will provide outer garments for cold weather for all on-site personnel. The contractor
is responsible for returning "non-expendable" issued clothing.

3.4.8 Health and Safety

The contractor shall establish and administer an Occupational Safety and Health Program to
include the industrial, environmental, radiation safety and occupational health. The contractor
shall establish and maintain a medical support plan covering all aspects of this program, and
policies and procedures for on-site medical care. (CDRL A002)

3.4.8.1 Water Testing

The contractor shall establish and administer a water testing program to acquire and analyze
water samples at VPMF. The contractor shall obtain water samples from filtered and unfiltered
sources at least every three months. Water samples shall be analyzed against US



Environmental Protection Agency Drinking Water Standards, or equivalent. The USG may
direct more frequent water testing in the event water contamination is suspected. (CDRL A003)

3.4.8.2 Walk-Through Inspections

A walk-through inspection of all facilities shall be conducted at least quarterly. Contractor will
ensure unsafe and/or unhealthy conditions (e.g., tripping and fire hazards, biohazard waste and
refuse) are eliminated, and ensure the risks are managed properly.

3.4.8.3 Radiation Safety and Monitoring

The contractor shall establish and administer a radiation monitoring program to track the
exposure to radiation of each USG Inspector and contractor, deployed to VPMF. At a minimum
this program shall include film badge distribution, tracking, collection, laboratory analysis,
record management and reporting. The contractor shall report results for each inspector, and
provide an annual cumulative exposure report at the end of each fiscal year. (CDRL A004)

3.4.8.4 Medical Care

The contractor shall establish an on-site medical capability to provide routine and emergency
medical care for USG and contractor personnel. Documentation of medical care provided to
USG personnel shall be documented to DTRA/Health and Occupational Safety. The medical
staff shall be trained to provide advanced cardiac and advanced trauma life support and
prescribe medications. Medications, equipment, and protocols supporting these requirements
shall be current and meet commonly accepted medical standards.

On-Site contractor personnel shall be required to undergo, at least annually, Tuberculosis
screening, using the current U.S. standard diagnostic approach. The USG shall be notified
within 14 days of any positive results with the plans for further work-up and treatment decisions
as they are made, if treatment should become necessary.

The contractor shall perform a medical reevaluation on any on-site contractor personnel to
verify his/her suitability for the remote site environment expected at the VPMF if requested by
the USG.

The contractor shall ensure that appropriate procedures and equipment are in place to initiate
an aeromedical evacuation.

A physician shall provide consultation, supervision, and/or guidance to the Medical Care
Providers in all professional medical decisions and shall perform medical quality assurance on
all treatment notes. The supervising physician shall be ultimately responsible for all medical
care provided on site. A physician shall be available to provide guidance to the on-site medical
staff on-call on a 24-hour basis.

3.4.9 Morale, Welfare and Recreation (MWR)

The contractor shall establish and administer a MWR plan to define MWR requirements and
forecast MWR supply and equipment (including hardware and software) procurement within an
USG approved MWR budget. The contractor shall procure supplies and equipment in
accordance with this USG-approved MWR plan. (CDRL A005)



3.4.10 Supply Support

The contractor shall acquire, receive, store, transport, issue and dispose of items needed to
operate, maintain, and support continuous monitoring at VPMF in Russia. The contractor shall
maintain auditable stock and balance records on site.

3.4.11 Spare and Repair Parts
The contractor shall plan for, obtain, and maintain all spare and repair parts for site operation
and support equipment, including MWR and IT equipment. (excludes the CMS)

3.4.12 Off-Site Maintenance and Repair

The contractor shall develop and maintain sources of repair off site (i.e., return to warehouse
and/or vendor for repair) for the refurbishment and recovery of serviceable equipment and
spares removed from VPMF.

3.4.13 On-Site Contractor Personnel

The contractor shall provide all technical and support services required to manage, operate,
maintain VPMF, and support monitoring and inspections, in accordance with Treaty provisions,
the CMS Specification, and the USG-approved VOPs and LSP. The maximum number of
contractor personnel that can be on site is nineteen. The USG shall have the right to authorize
higher manning levels and/or lower levels (i.e. hold personnel out at the Gateway) as
constraints demand. The contractor shall ensure that an operations maintenance and support
(OM&S) team consisting of the following skills are on site at all times:

3.4.13.1 Contractor Site Management
The contractor shall designate a Site Manager to supervise and control all contractor activities
at the site.

3.4.13.2 Language Specialists

The contractor shall provide a minimum of four personnel who are fluent in English and Russian
available on-site at all times. The linguists shall be capable of translating all treaty and site
operation subject matter.

The contractor language specialists shall pass the Defense language Proficiency Test (DLPT)
or equivalent in Russian and English, level 3/3/3 (reading/listening and
comprehension/speaking) within one year prior to assuming duty at VPMF. The speaking
portion of the test must have been administrated by an USG agency. The contractor may
appeal to the DTRA Program Manager, on a case by case basis, for waiver of the language
fluency requirements.

3.4.13.2.1 Administrative Specialist

The contractor shall designate an administrative specialist to perform critical control functions
for all site documentation. The administrative specialist shall have passed the DLPT or
equivalent, in Russian, at least at level 3/3/3. The contractor may appeal to the DTRA Program
Manager, on a case-by-case basis, for waiver of the language fluency requirements.

3.4.13.3 Medical Care Providers

The contractor shall provide two Medical Care Providers on site at all times. At least one must
be either a Physician Assistant or Nurse Practitioner, and a Registered Nurse can be used to fill
one of the positions.



All on-site medical care providers shall have current active licenses, to practice medicine
appropriate for each provider's occupation, requisite certifications, and must stay current in the
field of medicine. A Physician shall provide consultation, supervision, and/or guidance to the
Medical Care Providers in all professional medical decisions and shall be ultimately responsible
for all medical care provided on site. A Physician shall be available to provide guidance to the
on-site medical staff on-call on a 24-hour basis.

3.4.13.4 Food Preparation Personnel
The contractor shall provide qualified chefs to prepare food for all site personnel.

3.4.13.5 Concurrent Duties
Concurrent to the above skills, the contractor shall provide qualified personnel to perform the
following tasks and work within the following constraints:

3.4.13.5.1 Russian Interface

The contractor shall provide a linguist at all official meetings with the Russians and shall record
and document all meeting minutes. The U.S. Site Commander and/or the USG Duty Officer will
approve the final version of these minutes. The contractor shall track any action items
identified in the meeting to completion. When the contractor Site Manager identifies a need to
meet with Russian technical or maintenance personnel, he/she shall obtain approval from the
U.S. Site Commander or the USG Duty Officer.

3.4.13.5.2 Weekly Trip to the U.S. Embassy in Moscow
The contractor shall provide one person from the site to accompany a USG representative on
trips to the U.S. Embassy in Moscow.

3.4.13.5.3 Social Events and Representational Functions
The contractor shall provide linguistic support for, and be represented at all social events
sanctioned by the U.S. Site Commander.

3.4.13.5.4 Visits by USG Officials

The contractor shall plan for and host visits by U.S. and Russian Government officials as
directed by the USG Site Commander. Such support may include, at a minimum, translation,
meal and lodging support, and demonstration of site and equipment.

3.4.13.5.5 Passport Control

The contractor shall develop and implement a system to control the diplomatic passports of
contractor personnel. The contractor shall ensure all passports are current for the duration of
this contract. The contractor shall coordinate all new passports, visas, passport and visa
renewals through DTRA. Contractor personnel shall relinquish their diplomatic passports at the
Gateway each time they rotate out of Russia. Diplomatic passports shall be returned to
contractor personnel (usually at the Gateway) when rotating back into Russia. Contractor
personnel shall not use diplomatic passports for travel not directly associated with support of
this contract, unless excepted by the USG.

3.5 Program Management (PM)
The contractor shall plan, direct, organize, coordinate, and control the definition, development,
and procurement of SPMP operations maintenance and support.



The contractor shall maintain a Program Management Office (PMO) under the authority of a
Program Manager to manage all efforts required by the contract. The PMO shall be located in
the Washington, D.C. area (within 35 miles of DTRA Headquarters) to ensure effective and
efficient coordination of efforts between the PMO and the USG Program Director.

The contractor shall manage and provide all Staging Point support functions including
packaging, shipping, repair and return, procurement, and configuration/data management for
material to shipped to the VPMF.

The contractor shall manage and provide all Gateway support functions including VPMF
rotation support, procurement, packaging, shipping, and repair and return.

The contractor shall convene Program Management Reviews (PMRs) bi-annual throughout the
life of this contract. Each PMR shall be co-chaired by the contractor's and government PMs. At
the discretion of the USG Program Director, the PMRs may be held alternately between the
USG's and the contractor's facilities. Key contractor personnel shall attend PMRs. The agenda
for each PMR shall be submitted 7 days in advance to the USG for review and approval. The
contractor shall prepare minutes for each PMR for final approval by the USG. (CDRL A006)

3.6 Systems Engineering

The contractor shall manage, direct and control all engineering or technical effort required to
support SPMP systems, subsystems, and associated engineering change proposals. The
contractor shall also support DTRA in technical discussions with the arms control community
and the Russians.

3.7 Configuration Management

The contractor shall maintain a SPMP configuration management plan including configuration
identification, control, status accounting, and periodic audits for all items of SPMP equipment
and prime mission equipment software. The contractor shall maintain a set of as-built
engineering drawings on site and at the PMO. The contractor shall also ensure that the
configuration of the CMS is maintained in accordance with the as-built engineering drawings.
The contractor shall maintain the existing CMS hardware and software specification and
changes approved by the USG. The Contractor shall update existing CMS operator manuals to
reflect hardware or software changes. (CDRL A007) (CDRL A008) (CDRL A009)

3.8 System Test and Evaluation
The contractor shall ensure all modifications, additions, or deletions to the CMS perform to
specification and treaty requirements. ldentify any necessary CMS changes on an ECP.

3.9 System Integration
As directed by the government, the contractor shall integrate all modifications, additions, or
deletions to the CMS with existing equipment, hardware and software.

3.10 Human Resources Management

The contractor shall maintain a program to recruit, screen, interview, process and hire
personnel in performance of the contract. The contractor shall remove and replace personnel
as directed by the USG. The contractor shall establish a personnel program to recruit active
and reserve personnel to meet the requirements of this SOW.
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3.10.1 Applicant Screening

The contractor shall screen each applicant prior to submission for USG consideration. This
screening shall include, but not be limited to, determining suitability for the remote-site
environment expected at VPMF, drug testing, medical evaluation/health physical testing
(including cardiovascular stress tests).

If any applicants are in a “high-risk" health category, the results of their medical
evaluation/health physical testing will be evaluated by the Corporate Physician and clearance
given prior to actually hiring any personnel for on-site duty. For any individual that falls into this
category, the Corporate Physician will inform the USG’s Physician prior to the person being
hired and the PMO will inform the VPMP Program Manager that such discussions are taking
place.

The USG has the right to review any physical testing findings and reserves the right to deny or
revoke program access based on suitability for remote-site environment on this contract.

The USG also has the right to perform psychological screening for all contractor personnel
approved for duty in Russia. The psychological screening may be performed before or during
site duty. This test may be administered at the USG's discretion any time during an individual's
participation in efforts under this contract.

As a condition of employment, all contractor personnel shall read and sign the DTRA policy
agreement governing behavior while in Russia in performance of this contract.

3.10.2 Candidate List
The contractor shall submit the list of all employment candidates to the USG for consideration.
The U.S. and/or Russian Government(s) may reject any candidate without cause. (CDRL A011)

3.10.3.1 Personnel Rotations

The contractor shall maintain a personnel rotation schedule. Rotations will be at the discretion
of the USG. The USG will arrange for the host nation to provide all transportation, lodging, and
meals upon arrival in Russia. Inbound contractor personnel shall handcarry foodstuffs and
supplies to and from aircraft (to include loading onto aircraft) and ground transportation during
the rotation.

3.10.3.2 Rotation List

The contractor shall maintain a rotation list identifying all contract individuals rotating in and out
of Russia. The full names of each contract inspector, as it appears on his/her diplomatic
passport, shall be provided. (CDRL A010)

3.10.4 Reserve List

The contractor shall maintain an active list of personnel to replace on-site personnel lost to
turnover, dismissal, or other reasons. The contractor shall maintain a reserve pool of at least
one complete VPMF OM&S team; the total number of active and reserve personnel shall not
exceed 75. The reserve personnel may be working on other programs; however, they shall be
available for instant activation for this program. (CDRL A011)

3.11  Program Security

The contractor shall maintain a security program to ensure protection of U.S. classified and
sensitive unclassified information; and compliance with all contract security requirements. The
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contractor shall comply with the provisions of the DD Form 254 (Contract Security Classification
Specification), Attachment 2 to this contract. The contractor shall, at no time, transport or
maintain classified information in Russia unless specifically authorized by the USG Contracting
Officer or USG Program Manager.

3.11.1 Personnel Security Clearances

The contractor's employees, who perform work on site, at the Gateway, or in other locations to
support the classified aspects of this contract, shall be U.S. citizens and awarded a SECRET
security clearance. The security clearance shall be based on a USG background investigation
and favorably adjudicated by the Defense Industrial Security Clearance Office. (DISCO)

For new candidates, the contractor shall submit the appropriate security clearance request
forms to the DTRA Security Office. (SO)

3.11.2 Temporary Personnel

Access to VPMF may be required for short-term, specific on-site tasks, which may not warrant
a SECRET clearance and background investigation. Concurrent with placement on the
inspector/monitor list and being processed for a diplomatic passport, the contractor shall
provide SO with the full name, social security number, date, and place of birth of potential
“Temporary Personnel.” The SO will process these personnel for a National Agency Check
(NAC). However, no security clearance will be issued. Approval for duty on site will be granted
by USG. Temporary personnel shall not be granted access to classified information and shall
comply with the Two-Person Rule and the DTRA Drug and Alcohol Policy.

3.11.3 Program Access

At any time during the course of a background investigation or upon receipt of notice of security
clearance adjudication, SO will advise the contractor of the findings. Prior to being approved
for duty at VPMF or the Gateway, program access is required. The decision to grant program
access and allow entry onto duty at VPMF or the Gateway is made by the USG. The USG may
authorize site or Gateway duty prior to completion of the full background investigation if an
Interim SECRET security clearance is granted by DISCO and the following conditions have
been met:

1. A completed security clearance request form, reviewed by SO with no issues
identified, has been forwarded to DISCO to initiate the investigation.

2. A subiject interview conducted with no issues noted.

3. A national agency check completed with favorable results.

3.11.4 Security Status Report

The contractor shall maintain a program to monitor the current security clearance status of
contractor and subcontractor personnel. The contractor shall submit this information in a
security status report. (CDRL A010)

3.12 Rotation Meetings During Crew Rotations

Contractor personnel shall attend meetings by USG personnel at the Gateway each time they
rotate into or out of Russia. When rotating into Russia, contractor personnel shall report to the
Gateway not later than 1200 hours the day prior to the rotation. Contractor personnel rotating
into Russia for the first time shall report to the Gateway not later than 0830 hours the day prior
to the rotation to accommodate additional in-processing. Contractor personnel rotating out of
Russia shall remain available at the Gateway until their rotation out-processing by the USG has
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been completed. Additionally, when rotating out of Russia for the last time, i.e., leaving VPMF
site duty, the contractor personnel shall schedule an additional half day for out-processing
actions.

3.13 Unofficial Foreign Travel

Contractor personnel shall report intended unofficial travel to or through countries identified in
attachment 1 of enclosure 5, prior to commencing such travel via DTRA Form 16. If the
personnel are active rotators, DTRA Form 16 shall be signed by the VPMF Contractor
supervisor on site and the USG Site Commander and then forwarded to the USG program
manager. For all other Contractor personnel, the form shall be signed by a contractor
supervisor and forwarded to the USG program manager for signature. The contractor shall
provide DTRA Form 16's to DTRA in a timeframe that will allow for USG Program Manager
review and approval at least 10 working days prior to commencing travel. The contractor shall
attend briefings and/or debriefings regarding travel if deemed necessary by the USG.

3.14 Logistics Support

The contractor shall maintain an Integrated Logistics Support Plan (ILSP) to attain and retain
required VPMP performance characteristics and capabilities. The contractor shall address all
areas of logistics support in the ILSP. The contractor shall forecast logistics requirements to
support VPMP Operations MNX and Support(OM&S). The contractor shall analyze and report
use and failure rates, repair cycle times and transportation times to maximize the availability of
the VPMF equipment. At a minimum, the ILSP shall address the following subparagraphs.
(CDRL A012)

3.14.1 Maintenance Planning
The contractor shall plan and establish maintenance concepts and requirements to maximize
the availability of the VPMP equipment and facilities.

3.14.2 Supply Support

The contractor shall maintain VPMP supply support including all management actions,
procedures and techniques used to determine requirements to acquire, catalog, receive, store,
transfer, issue and dispose of items needed for VPMP.

3.14.3 Support Equipment
The contractor shall maintain a program to acquire all equipment, and related data required
supporting VPMP OM&S.

3.14.4 Computer Resources
The contractor shall maintain executable software, archive copies, source code, documentation,
hardware, and facilities needed to operate and support embedded computer systems.

3.14.5 Facilities
The contractor shall maintain the permanent, semi-permanent, and/or temporary real property
assets required supporting the VPMP.

3.14.6 USG Furnished Equipment, Property, and Supplies

The contractor shall maintain and control all USG furnished equipment, property, and supplies.
The contractor shall identify and procure such items at the direction of the USG.
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3.14.7 Packaging, Handling, Storage and Transportation

The contractor shall manage and provide the resources, processes, procedures, design
considerations and methods to ensure that all system, equipment, and support items are
packaged, handled, stored, and transported properly (including tracking and controlling the flow
of equipment and supplies to and from the site) in accordance with this SOW, Treaty
provisions, and environmental laws. The contractor shall provide cargo and backhaul shipment
notifications and cargo flight inventory lists for cargo flights and handcarry lists for rotational
flights. (CDRLs A013, A014, A015, A016)

3.14.8 Documentation/Technology Transfer

The contractor shall provide one copy of all documentation needed to install, operate, maintain,
repair or conduct additional testing of the equipment at VPMF to the Russians on site through
the U.S. Site Commander. The contractor shall ensure that sensitive U.S. technology is not
transferred to the Russians as part of this process. The contractor shall also ensure that no
personal hand-carry items transported into Russia are restricted because of technology transfer
issues.

The contractor shall maintain on-site, a record of any technical data transferred to the
Russians. At a minimum this record shall contain transfer number, part number or drawing
number of the document, nomenclature, number of pages/quantity, revision, and date
transferred. In addition, the signature of the U.S. Site Commander, the Site Manager, and a
Russian Government representative shall be obtained for each document, or set of documents,
transferred.

3.15 Export Licenses

The contractor shall provide written copies of all export licenses and/or statements that export
licenses are unnecessary, DTSA technology transfer review reports, and/or other pertinent
technology transfer review documentation to the USG. The contractor shall maintain copies of
all export licenses and technology transfer review correspondence and reports for review by the
USG, as needed. The contractor shall provide documentation to the USG NLT 21 days prior to
the date of departure of the equipment, software, and/or documentation to Russia.

3.16 Damage During Transport

The contractor shall report damage during transport to the Senior USG Representative on-site
and the Contracting Officer (CO), and take immediate action to correct (i.e., repair/replace) the
discrepancy.

3.17 Training

The contractor shall implement and maintain a program to train contractor and USG personnel
both off and on-site. The contractor shall conduct training on an as needed basis, as
determined by the USG. The contractor shall prepare and submit a training plan providing the
following training as a minimum. (CDRL A017)

3.17.1 VPMP Orientation

The contractor shall develop and conduct a VPMP orientation course designed to introduce all
new contractor personnel to the VPMP program.
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3.17.2 Phase | Training

The contractor shall conduct a two week course designed to prepare duty officers for a rotation
to the Votkinsk Portal Monitoring Facility (VPMF), and as such covers a wide range of topics
areas, including: detailed training on the START Treaty and its application to operations at
Votkinsk, description of equipment and procedures used, introduction to the Russian culture,
introduction to the Interagency process, the Chain of Command, conduct of personnel rotations,
overview of vehicles that exit the Votkinsk Machine Building Plant, and descriptions of missiles
and canisters. The course shall be given to approximately 6 government personnel at a
frequency of about 5 times a year.

3.17.3 Phase Il Training

The contractor shall conduct a one week 5 day course designed to cover in detail aspects of
site operation, treaty application for continuous monitoring, government working relationships
with contractors, Site Commanders and Deputy Site Commander duties. This course will certify
an individual as a Deputy Site Commander. The course shall be given to approximately 6
government personnel at a frequency of about 6 times a year.

3.17.4 On-Site Visiting Duty Officer Training

The contractor shall develop and conduct a specialized training course for Visiting Duty Officers
covering site operation, DCC operation, site overview, contractor-government relationships, and
healthcare services. This course shall be given every three weeks to approximately two USG
personnel.

3.17.5 Health Care Training

The contractor shall ensure that the on-site Health Care Providers receive all necessary training
in accordance with the Safety and Occupational Health Program, as identified in the Medical
Support Plan. This training shall include all courses required to maintain the certifications of the
Health Care Providers. Additionally, it shall include, but not be limited to, training in radiation
safety, cold weather medicine, water testing, and food sanitation/inspection. The contractor
shall also maintain Basic Life Support (BLS) Instructor Training for at least one contractor
employee, who will provide BLS training to the on-site team per the Training Plan.

(CDRLs A002, CDRL A017)

3.17.6 On-Site Contractor Training

The contractor shall conduct an on-site training program to maintain operational, maintenance,
and language proficiency. The program will train the on-site operators and maintainers on CMS
as appropriate, and train linguists in Russian language terminology unique to CMS.

3.18 Financial Control and Analysis

The contractor shall use a cost/schedule status reporting (C/SSR) system and contract funds
status report. In addition, the contractor shall assemble and submit a report on site
expenditures incurred during the reporting period. (CDRLs A018, A019)

3.19 Travel

The contractor shall be responsible for all travel (except air travel) and per diem associated with
contractor personnel processing, training, and deployment between the U.S. and the Gateway.
The USG will provide all air transportation for contractor employee travel as required to perform
the requirements of this contract. However, if the USG is unable to provide air transportation,
the contractor shall provide air transportation for employees to perform the requirements of this
contract.
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3.20 Changes

The contractor shall continually review the status and provisions of the contract, and may
submit contract change proposals (CCP) for consideration by the USG, as appropriate. The
contractor shall ensure that each CCP submitted can be readily definitized by the USG. The
contractor shall deliver all required CCPs for the VPMP. (CDRL A027) In addition, the
contractor shall submit a CCP to close out all of the direct labor and Other Direct Cost elements
associated with that fiscal year, no later than three years after the end of each FY. Any
additional indirect cost changes, upon final audit and approval by DCAA, may be proposed after
the three year deadline. (CDRL A020)

3.21 VPMP Transition

Within 30 days of a USG request, the contractor shall submit for USG review and approval a
transition plan detailing the contractor's method of transferring OM&S responsibility from the
existing to a follow-on contractor. (CDRL A021)

3.22 Final Documentation Delivery Under Transition Phase Out

The contractor shall finalize and deliver the latest versions of the VOPs, the ILSP, the Training
Plan, commercial technical manuals, training materials and documentation, and logistics
consumption records 30 days prior to the final rotation out of all personnel.

3.23 Votkinsk Portal Monitoring Facility Site Closure

Upon exercise of the Votkinsk Portal Monitoring Facility (VPMF) site closure option, the
contractor shall provide a plan and schedule for site closure. The contractor shall address, at a
minimum, transportation of personnel and equipment, storage, refurbishment, disposal of
equipment, site restoration, and final data delivery in appropriate plans and schedules.
(CDRL A022)

Upon termination of the program or this contract, the contractor shall remove all personnel from

the site within 60 days of receipt of written direction from the Contracting Officer. The USG
shall arrange for contractor personnel transportation from the site to the Gateway.
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